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GENERAL INFORMATION TO TENDERERS 

1.0 INFORMAL TENDERS 

Tenderers are required to complete all blank spaces in the Form of Tender 
and submit with the complete tender document package including any 
Addenda issued.  At all times when completing Contract Documents, the 
Tenderer shall use his or her full name. 

When filling in the Form of Tender, the Tenderer shall complete the blank 
spaces after the words “being a” with “duly incorporated company", "limited 
company", or "sole proprietorship" as the case may be, followed by "which 
is" or "which is not" registered, in the space provided. 

All entries in the Form of Tender shall be made in ink (handwritten or 
printed).  Entries or changes made in pencil shall, unless otherwise decided 
by the Owner, be invalid or informal. 

Tenders which are incomplete, conditional, illegible or obscure, or that 
contain additions not called for, reservations, erasures, alterations (unless 
properly and clearly made and initialed by the Tenderer's signing officer) or 
irregularities of any kind, may be rejected as informal. 

Tenders that contain prices which appear to be so unbalanced as likely to 
affect adversely the interests of the Owner may be rejected. 

The Tenderer shall give the Total Tender Price both in words and in figures 
and except as is otherwise specifically permitted in the Form of Tender, shall 
fill in all blank spaces or item prices, lump sums, Time of Completion and 
other information in the Form of Tender. 

2.0 ACCEPTANCE OR REJECTION OF TENDERS 

The Tender shall take note of the Privilege Clause contained in the Form of 
Tender concerning acceptance and rejection of Tenders.  The Owner reserves 
the right to reject any or all Tenders or to waive or not to waive any 
informalities as he may deem advantageous. 

Subject to the General Conditions, except as provided hereunder, neither the 
Engineer nor any officer or employee of the Owner has authority to make or 
accept an offer or to enter into a Contract on behalf of the Owner nor to create 
any rights against or to impose any obligations on the Owner.  The 
recommendation for acceptance of a Tender to the Owner by the Engineer 
does not constitute acceptance of the Tender by the Owner. 

A Tender is accepted by the Owner when an agreement in the form bound 
herein is executed by the Owner and by the Tenderer; or when the Engineer, 
with the written authorization of the Owner, has issued a written order to 
commence work to the Tenderer. The latter is subject to the express condition 
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that the Owner receives a Performance Bond and a Labour and Material 
Payment Bond in accordance with the requirements of the Agreement. 

The Owner shall not be responsible for any liabilities, costs, expenses, loss 
or damage incurred, sustained or suffered by any Tenderer prior or 
subsequent to or by reason of the acceptance or the non-acceptance by the 
Owner of any Tender or by reason of any delay in the acceptance of a Tender 
same as provided in the Contract.  Tenders are subject to a formal Contract 
being prepared and executed.  The Owner reserves the right to reject any or 
all tenders and to waive formalities as the interests of the Owner may require 
without stating reasons therefore and the lowest or any Tender will not 
necessarily be accepted. 

3.0 EVALUATION OF TENDERS 

The Owner or Engineer may request any Tenderer to submit additional 
information concerning their tender after tender closing.  The Tenderer shall 
submit such information within 48 hours of this request. 

The additional information may consist of, but not be limited to, the 
following: 

 i) Details of proposed mobilization and progress schedule. 

 ii) Details of the proposed labour force, hours of work and production 
rates. 

 iii) Details of all proposed equipment to be used in the completion of this 
Contract; their condition and any necessary repairs or modifications 
required to prepare the equipment for the work and its impact on the 
schedule. 

 iv) Details of any proposed subcontractors and equipment rentals. 

 v) Details of proposed methods and methodology planned to be used in 
the completion of this Contract. 

 The Tenderer shall note that all information submitted will be used by the 
Owner to evaluate the tender. 

4.0 QUANTITIES 

 Any quantities as set out in the Form of Tender are approximate and have 
been prepared by the Engineer for his purposes.  They are not warranted by 
the Owner or by the Engineer.  The Contractor shall note that quantities are 
subject to change and shall consider this in preparing his bid.  NO claims for 
extra payment due to changes to final quantities shall be entertained by the 
Owner unless the Scope of Work is deemed by the Engineer not to logically 
fall within the specified Scope of Work for items contained in this Contract.  
Tenderers shall refer to Section 1B Item 19.0 – Unit Price Tender, for further 
clarification. 
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5.0 EXAMINATION OF SITE 

 The submission of a Tender shall be deemed proof that the Tenderer has 
satisfied himself as to all the conditions which may enter into the carrying 
out of the Tender to a satisfactory conclusion and the quantities of the works 
required.  NO claims will be entertained from a Tenderer who was 
uninformed as to any of the provisions or conditions intended to be covered 
by the Tender. 

 The Tenderer shall make his own estimate of the facilities and difficulties to 
be encountered including the nature of the subsurface materials and 
conditions.  He is not to claim at any time after submission of his Tender that 
there was any misunderstanding of the terms and conditions of the Contract 
relating to site conditions. 

 The Owner has made no prior arrangements with private owners for site 
investigations to be carried out by prospective Tenderers.  If any person 
proposes to carry out any investigation on the property relative to the 
proposed works, he shall, before entering the said property, and any other 
property, and before commencing the said investigation, contact each owner 
and occupant of the said properties and advise them of the nature and extent 
of the proposed investigation and obtain an agreement in writing thereto of 
all such owners and occupants.  The person (or firm) who was responsible 
for carrying out such an investigation or for making use of any access as 
aforesaid shall reinstate promptly all property which has been disturbed by 
such investigation or by use of such access and shall be responsible for all 
damage and claims resulting therefrom in accordance with the said 
agreement with such owners and occupants. 

 With respect to any matter referred to in the foregoing paragraph, no person 
referred to therein is authorized to act as agent of or to make any 
representation on behalf of the Owner and the Owner shall not be responsible 
for any disturbance to or reinstatement of any property or for any damage or 
claims referred to therein. 

 Any inquiries or questions concerning this project shall be directed to 
Landmark Engineers Inc. 

6.0 OMISSIONS, DISCREPANCIES AND INTERPRETATIONS 

 Should a Tenderer find omissions from or discrepancies in any of the tender 
documents or should he be in doubt as to the meaning or any part of such 
documents, he should notify the Engineer, preferably in writing.  If the 
Engineer considers that a correction, explanation or interpretation is 
necessary or desirable, he will issue an addendum to all who have taken out 
tender documents.   

 No oral explanation or interpretation shall modify any of the requirements or 
provisions of the tender documents. 
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7.0 PLANS AND SPECIFICATIONS 

 It will be the Tenderer's responsibility to clarify any details in question in this 
Tender or shown on the accompanying plans before submitting his Tender.  
The Unit and Lump Sum Prices, as tendered, shall include the supply of all 
labour, materials and equipment to complete this Tender to the satisfaction 
of the Engineer.  No allowance will be made for the Tenderer not being 
familiar with this Tender. 

8.0 HARMONIZED SALES TAX (HST) 

 The Harmonized Sales Tax (H.S.T.) is not to be included in any unit pricing, 
in any lump sum pricing, or in the Total Tender Price.  For tender purposes, 
H.S.T. is excluded from the Total Tender Price, and shall be considered as 
extra.  H.S.T. shall be shown separately in the designated space (if provided) 
on the Form of Tender.  H.S.T. will be added as extra to any payments or 
progress payments, with H.S.T. calculated at 13% (or such other rate as 
determined by Canada Revenue Agency). 

9.0 MAINTENANCE 

 The successful Tenderer shall guarantee the work for a period of one year 
from the Date of Substantial Performance thereof from deficiencies that, in 
the opinion of the Engineer, were caused by faulty workmanship or materials.  
The successful Tenderer shall, at his own expense, make good and repair 
deficiencies and every part thereof, all to the satisfaction of the Engineer.  
Should the successful Tenderer for any cause fail to do so, then the Owner 
may do so and employ such other person or persons as the Engineer may 
deem proper to make such repairs or do such work, and the whole costs, 
charges and expenses so incurred may be deducted from any amount due to 
the Tenderer or may be collected otherwise by the Owner from the successful 
Tenderer. 

 The decision of the Engineer shall be final as to the necessity of repairs of 
any work required to be done under the provisions of this clause or any other 
clause or clauses, in the amounts expended therefore. 

10.0 PRIME TENDERER 

 The Tenderer shall bid on all sections of this Tender and the Engineer will 
deal only with the Prime Tenderer whose name is shown in the Agreement, 
or his appointed representative. 

 This Contract will be awarded to one Tenderer only. 

11.0 HOLDBACK 

 Progress Payments shall be subject to a holdback of ten percent (10%) of the 
price of the services and materials which have been supplied in accordance 
with the requirements of the Construction Act. 

 In addition to the ten percent (10%) holdback, the Owner may withhold a 
sufficient and reasonable sum, as determined by the Engineer, until 
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uncompleted work is finished or deficiencies in any part of the constructed 
works are rectified. 

 Provided that no liens are registered against the project, holdback monies 
will be released in accordance with the Construction Act and after the 
following required documentation has been submitted by the Contractor. 

a) Certificate of Clearance from the Workplace Safety and Insurance 
Board. 

b) Confirmation of publication of the Certificate of Substantial 
Performance in a Construction Trade Newspaper or equivalent 
publication. 

c) A Statutory Declaration stipulating that all accounts with regard to the 
Contract have been settled. 

12.0 WORK SUBSIDIES 

 The successful Tenderer shall supply all information to the Owner required 
for recovery of any subsidies accruing to the Owner under a Federal or 
Provincial Works program or other similar work incentive program. 

 All subsidies shall be the property of the Owner and no claims will be 
allowed or payments made to the Tenderer by the Owner in respect of any 
subsidies. 

13.0 DAMAGES DUE TO DELAYS 

 Tenderers are instructed to take note that third parties, their Contractors, and 
Subcontractors, (including, without restricting the generality of the term 
"third parties", Utility Commissions, Bell Canada, the Union Gas Company 
of Canada Limited, Hydro Electric Power Commission and Cable Television 
Company) may be removing, replacing, relocating, rebuilding and 
renovating certain plant, fixtures and equipment (hereinafter referred to as 
"third party work") arising out of the work to be done pursuant to these 
Contract Documents.  The successful Tenderer will find it necessary 
therefore to arrange the scheduling and execution of the work of the 
successful Tenderer around third party work.  The Owner will not be 
responsible in any way for delays that may be caused by the acts, omissions, 
misfeasance or non-feasance of such third parties. 

 Tenderers are, therefore, emphatically instructed to note that the successful 
Tenderer shall have no cause of action for damages or consequential damages 
either against the Owner or the Engineer for delays based upon the allegation 
that the site of the work was not made available to him by the Owner or the 
Engineer by reason of the acts, omissions, misfeasance or non-feasance of 
such third parties engaged in third party work. 
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14.0 ADDENDA 

 Addenda to the Tender shall be either delivered or sent by e-mail or sent by 
facsimile transmission (fax).  The Addenda shall be inserted in the Tender 
Documents immediately preceding the Form of Tender. 

 If any Addenda are issued, the Tenderer shall indicate the number of issued 
addenda in the appropriate blank space on the Form of Tender. 

 If no Addenda are issued, the Tenderer shall stroke out the words "and  

   addenda to the said documents" in the Form of 
Tender. 

15.0 LABOUR CONDITIONS 

 Labour conditions, as set out by the Ministry of Labour, must be adhered to 
during the course of this project. 

16.0 ABILITY AND EXPERIENCE OF TENDERER 

 It is not the intention of the Owner to award this Contract to any Tenderer 
who does not furnish satisfactory evidence that he has ability and experience 
in this class of work and that he has sufficient capital and plant to enable him 
to prosecute and complete it in the time stated in the Contract. 

 To demonstrate that the Tenderer has the necessary ability and experience to 
complete the work, he shall list no fewer than three (3) similar projects on 
page FT/FA-5 of this Tender.  The Owner and Engineer reserve the right to 
assess the adequacy of the experience indicated by the Tenderer. 

17.0 DISPROPORTIONATE BIDS 

 The Owner reserves the right to reject any Tender which would appear to 
contain disproportionate prices for the various works included in this 
Contract. 

18.0 WORKERS’ COMPENSATION 

 Certificates of Clearance from the Workplace Safety and Insurance Board 
will be required before commencement of the work and before final payment 
is made. 

19.0 SAFETY 

 The successful Tenderer shall carry out this project in strict accordance with 
all applicable Occupational Health and Safety Acts, including the regulation 
for construction projects, Ontario Regulation 213/91 as amended by Ontario 
Regulation 631/94, and other prescribed legislation and regulations as they 
may pertain to the work. 
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SPECIAL INFORMATION TO TENDERERS 

1.0 PLANS, SPECIFICATIONS AND TENDER FORMS 

 Plans, Specifications, Tender Forms and all necessary information may be 
obtained at the offices of Landmark Engineers Inc., 2280 Ambassador Drive, 
Windsor, Ontario, N9C 4E4, (telephone (519) 972-8052; fax (519) 972-
8644).  A cheque in the amount of $50.00 will be required for each set of 
documents taken.  This deposit is refundable if a bona fide Tender is 
submitted, or if the Tender packages are returned with no writing, markings 
or stains on any part of the Tender package within fourteen (14) days of the 
Contract Award. 

 TENDERS MUST NOT BE SEPARATED FROM THE BOOKLET OF 
TENDER DOCUMENTS.  Removal of Form of Tender from Tender 
Booklet may constitute an informality. 

2.0 LOCATION 

The subject property is located along the Detroit River shoreline within the 
Town of Amherstburg, just south of Turkey Island. The site location is 
depicted on the Cover of the accompanying Contract Drawings. 

3.0 WORK 

 The work to be completed under this Contract will include the furnishing of 
all labour, supervision, equipment and materials necessary to carry out the 
following: 

• Repair and restore the existing finger dyke located near the north 
boundary of the property with armour rock, shot rock, and earthen 
material, as specified in the Contract Drawings. The proposed works 
can be, and shall be completed from land.  
 

 The above description is general only and must not be considered as limiting 
the scope of work. 

4.0 OWNER 

 For the purpose of this Tender, the Owner is the "Essex Region Conservation 
Authority”.  Any reference in these documents to the Owner or the 
Corporation shall mean the Owner listed herein. 
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5.0 ENGINEER 

 For the purpose of this Tender, the Engineer is “Landmark Engineers Inc.”  
Any reference in these documents to Engineer shall mean the Engineer listed 
herein. 

6.0 CONTRACT DEPOSIT OR BID BOND 

 No Tender shall be considered as bona fide unless accompanied by a 
Certified Cheque or Bid Bond in the amount of $70,000 and made payable 
to the Essex Region Conservation Authority.  The Certified Cheque or Bid 
Bond of the unsuccessful Tenderers will be returned without interest upon 
execution of the Tender with the successful Tenderer. 

 The Tender shall remain open for acceptance by the Owner for a period of 
sixty (60) days from the Tender closing date. 

 The Certified Cheque or Bid Bond of the successful Tenderer will be retained 
as liquidated damages to indemnify the Owner in case of default until such 
time as the Contract is executed. 

 All Certified Cheques or Bid Bonds will be returned without interest should 
a Contract not be executed within sixty (60) days of the date of closing of 
this Tender. 

 The successful Tenderer shall execute a Contract in writing with the Owner 
within five (5) days after being notified in writing by the Engineer of the 
acceptance of his Tender.  In the event that such Contract is not executed 
within the said period, the Certified Cheque or Bid Bond of the Tenderer 
whose Tender has been accepted and who has failed to execute a Contract, 
shall be forfeited to the Owner and thereafter the Contract between such 
Tenderer and the Owner shall be forthwith terminated, forfeited and ended. 

7.0 COMMENCEMENT AND COMPLETION 

 The Contractor shall mobilize to site and commence work no earlier than 
July 15th, 2026. The Contractor shall complete the work within the time limit 
specified in Clause 11.0 of the Special Information to Tenderers. 

8.0 CLOSING DATE FOR TENDERS 

 Sealed Tenders, plainly marked “Canard River Dyke Repairs – Phase 1” shall 
be submitted to: 

Landmark Engineers Inc. 
2280 Ambassador Drive 
Windsor, Ontario 
N9C 4E4 
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 and will be received up until 1:00:59 p.m., June 30th, 2025.  The Tenders 
will be opened and read publicly on a video conferencing platform at 8:30 
a.m., July 2nd, 2025, for all companies who submit Tenders. 

9.0 APPROVALS 

 This project is subject to the approvals of the Essex Region Conservation 
Authority, the Ontario Ministry of Natural Resources, Fisheries and Oceans 
Canada, and Transport Canada.  During the execution of this project, the 
Contractor shall be bound to comply with all conditions of approval from 
these authorities. 

10.0 LIQUIDATED DAMAGES 

 In the event that the successful Tenderer has not completed the Contract upon 
the expiry of the date of completion, it is agreed by the parties of the Contract 
that damage will be sustained by the Owner and the parties, hereto, agree that 
the successful Tenderer will pay to the Owner the sum of One Thousand 
Dollars ($1,000.00) per day, for liquidated damages for each and every 
calendar day's delay in finishing the work in excess of the time allowed.  This 
amount is based on the per diem cost of inspection services by the Engineer. 

 If the successful Tenderer is delayed by reason of alterations or changes 
deemed necessary by the Engineer, not contemplated by the Contract, the 
time of completion shall be extended for a period to be determined by the 
Engineer, and the successful Tenderer shall not be liable for liquidated 
damages for the period of such extension. 

 A Certificate of Substantial Performance will be issued by the Engineer to 
the successful Tenderer when the work has been substantially performed in 
accordance with the definitions in the Construction Lien Act, 1990, and any 
amendments made thereto. 

11.0 COMPLETION DATE 

 The work under this Contract shall be completed to the satisfaction of the 
Engineer within the time limit specified. 

i) General 

 The Contractor's attention is directed towards Clause 7.0 of the 
Special Information to Tenderers regarding commencement. 

ii) Progress to the Work and Time for Completion 

 The Contractor shall commence his work on this Contract within 7 
working days of receiving written instructions from the Engineer to 
commence work.  Once work has begun, the Contractor will be 
required to furnish a normal labour and equipment force, without 
interruption, until final completion of the Contract unless otherwise 
authorized by the Engineer.  The Contractor shall prosecute his work 
on this Contract to completion by September 31st, 2026. 
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 If the time limit specified above are not sufficient to permit 
completion of the work by the Contractor working a normal number 
of hours each day or week on a single daylight shift basis, it is 
expected that additional and/or augmented daylight shifts will be 
required throughout the life of the Contract to the extent deemed 
necessary for the Contractor to ensure that the work will be completed 
within the time limit specified.  Any additional costs occasioned by 
compliance with these provisions will be considered to be included in 
the prices bid for the various items of work and no additional 
compensation will be allowed therefore. 

 Working time shall be charged until the date of substantial 
performance of the work by the Engineer, at which time all work 
required in the Contract, including all final clean-up and trimming 
shall be completed. 

iii) Working Day 

 A working day is defined as any day throughout the year (there are no 
exempt months). 

- Except Saturdays, Sundays, and Statutory Holidays. 

- Except a day on which the Contractor is prevented by 
inclement weather or conditions resulting immediately 
therefrom adverse to controlling operation or operations, as 
determined by the Engineer; from proceeding with at least 60% 
of the normal labour and equipment force engaged on such 
operation or operations for at least 5 (five) hours toward 
completion of such operation or operations.  A controlling 
feature of work is to be construed to include any feature of 
work considered at the time by the Engineer and the 
Contractor, which, if delayed, will delay the time of 
completion of the Contract. 

 At the Contractor’s request, the Engineer will furnish a statement 
showing the number of working days which have been charged to the 
Contract, the number of working days specified for completion of the 
Contract and the number of workings days remaining to complete the 
Contract.  The Contractor will be allowed one week in which to file a 
written protest setting forth reasons for his disagreement with the 
statement.  Otherwise, the statement shall be deemed to have been 
accepted by the Contractor as correct. 

 An extension of time may be granted in writing by the Engineer in the 
event of the work being delayed beyond the prescribed time for 
completion.  Such extensions shall be for such time as the Engineer 
and/or Owner may prescribe, and the Engineer/Owner shall fix the 
terms on which the said extension may be granted.  An application for 
an extension of time shall be made in writing by the Contractor to the 
Engineer at least ten (10) days prior to the date of completion fixed by 
the Contractor.  The date of expiry of all bonds or other surety 
furnished to the Owner by the Contractor shall be extended to the new 
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date of completion, and the Contractor shall furnish the Engineer with 
evidence of such extension of the bond or other surety.  The Engineer 
takes no responsibility in assuring that bonds and other surety are 
properly in force, this shall be the full responsibility of the Contractor. 

 Any extension of time that may be granted to the Contractor shall be 
so granted and accepted without prejudice to any rights of the Owner 
whatsoever under this Contract, and all such rights shall continue in 
full force and effect after the time limited in this Contract for the 
completion of the work and whenever in this Contract power or 
authority is given to the Owner or the Engineer or any person to take 
any action consequent upon the act, default, neglect, delay, breach, 
non-observance of non-performance by the Contractor in respect of 
the work or Contract, or any portion thereof, such power or authorities 
may be exercised from time to time, and not only in the event of the 
happening of such contingencies before the time limited in this 
Contract for the completion of the work but also in the event of the 
same happening after the time so limited in the case of the Contractor 
being permitted to proceed with the execution of the work under an 
extension of time granted by the Engineer. 

12.0 TRAFFIC CONTROL 

 The successful Tenderer will be required to control traffic on the project at 
all times when construction vehicles interfere with or temporarily block 
traffic on existing roadways.  The Contractor will be required to submit 
details of his proposed traffic control methods.  This information shall 
incorporate signs, flashing lights and traffic control personnel in accordance 
with MTO procedures for traffic control as outlined in the Ontario Traffic 
Manual – Book 7, and all other applicable regulations in effect during the 
Contract.  The Contractor is advised to see Item 24.0 - Traffic Control of 
the General Special Provisions Section of this Contract. 

13.0 QUALIFICATIONS 

 Prequalification procedures are not applicable to this Tender. 

14.0 SOILS INVESTIGATION 

 No project specific soils investigation has been completed for this project. 

15.0 INSURANCE 

 The Tenderer's attention is drawn to Section GC 11.1 of the Standard 
Construction Document - CCDC 2 - 2008 regarding insurance. The Essex 
Region Conservation Authority, MMM Marsh and Landmark Engineers Inc. 
shall be named as additional insureds as well as any others required by the 
Owner or Engineer at the time of Bond preparation. 
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16.0 PERFORMANCE BOND 

 The successful Tenderer with a Surety approved by the Owner, will be 
required to enter into and sign an approved Performance Bond jointly and 
severally with the Owner for the amount of one hundred percent (100%) of 
the Total Tender Price for due and proper fulfillment of the Tender and 
maintenance of the work for the duration of the maintenance period. 

 Individual members of the Tenderer’s firm will not be accepted as sureties.  
The bond of a Guarantee Company approved by the Owner will be accepted. 

17.0 LABOUR AND MATERIAL PAYMENT BOND 

 The successful Tenderer will be required to furnish a Labour and Material 
Payment Bond in a form suitable to the Owner in the amount equal to one 
hundred percent (100%) of the Total Tender Price for payment of all labour 
and material used in the completion of the project.  The dollar limit noted 
herein does not relieve the successful Tenderer from any and all obligations 
which he may have regarding the full payment of all labour and material used 
in the completion of the work. 

18.0 LIST OF DRAWINGS 

 The following drawings are part of this Contract. 

24-009-01   Site Plan 

 24-009-02  Existing Cross Sections 1 

 24-009-03  Existing Cross Sections 2 

19.0 UNIT PRICE TENDER 

 The Tender Form may include estimated quantities which have been 
prepared by the Engineer for his purposes.  Neither the Owner nor the 
Engineer guarantee the accuracy of the quantities shown therein.  Each 
Tenderer shall verify for themselves the accuracy of any estimated quantity 
shown therein during the Tender period. 

 The Tenderer shall note that the quantities as set out in the Form of Tender 
may be altered by the Owner or Engineer at any time and for any reason.  In 
addition, any Item of work may be deleted from the Contract at the discretion 
of the Owner.  If any quantity is altered or Item deleted, the Contractor will 
have no claim against the Owner or Engineer for so doing.  The Contractor 
is advised to take this requirement into consideration when determining his 
unit prices and Total Tender Price. 
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To:  Essex Region Conservation Authority 

Gentlemen: 

  , the undersigned having examined the site of the works, 
General Conditions of Contract, Specifications, Drawings, Information to Tenderers 
and Schedule of Items and Prices prepared by Landmark Engineers Inc., 2280 
Ambassador Dr., Windsor, Ontario, N9C 4E4, hereby offer to furnish all materials 
and perform all work necessary and maintain the said work, as described in the 
above mentioned Documents, in accordance with the said Documents and 

  attached Addenda to the said Documents, 

this the firm of   

  

being a   

which   

registered under the laws of the Province of   hereinafter called  

the "Tenderer" or "Contractor" with head office at   
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does hereby tender and agree to perform and maintain all the works in conformity 
with and as described in the said Tender Documents and attached Addenda for the 
Total Tender Price of   

 (excluding H.S.T.) 

or such other sums as may be finally ascertained in accordance with the allowance 
for additions and deductions as set out in the Tender Documents.  The aforesaid 
Tender Price is made up from the following Schedule of Prices. 

And also agrees that until the Form of Agreement is completed and executed, this 
Tender, together with the acceptance thereof by the Owner shall constitute a binding 
Contract between the Owner and the Tenderer, regardless of whether or not any 
other Tender has been previously accepted. 

And also agrees to leave this Tender open for acceptance for a period as specified 
in the Special Information to Tenderers. 

And also agrees that if this Tender is accepted, to furnish Liability Insurance and 
accept payments and complete the works as elsewhere outlined in the documents. 

And also agrees that should the Tenderer default or fail in any matter contained 
herein, the Tenderer shall forfeit the Certified Cheque or Bid Bond to the Owner as 
liquidated damages for such default or failure and also agrees to pay to the Owner 
the difference between the price or prices set out in this Tender and any greater sum 
or sums which the Owner may expend or for which it may become liable by reason 
of such default or failure, including the cost of any advertisement for new Tenders 
and fully to indemnify and save harmless the Owner and/or its officers, agents, 
consultants, sub-consultants or servants from all loss, damage, liability, costs, 
charges or expenses whatever, which it, they or any of them may suffer, incur or be 
put to by reason of any such default or failure. 

And also agrees that the Owner has the right to accept or reject all or any portion of 
this Tender. 

And the Tenderer hereby proposes   

 (Name of Authorized Surety Bonding Company of Ontario) 

which is willing to become bound with the Tender in the required amount for the 
due performance and fulfillment of the requirements contained in these Tender 
Documents.
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Privilege Clause 

With execution of this tender, 

“The Tenderer acknowledges that the Owner shall have the right to reject any and 
all tenders for any reason or to accept any tender which the Owner in its sole 
unrestricted discretion deems most advantageous to itself.  The Tenderer 
acknowledges that the Owner may rely upon criteria that the Owner deems relevant 
even though such criteria have not been disclosed to the Tenderer.  By submitting a 
tender, the Tenderer acknowledges the Owner’s right under this clause and 
absolutely waives any right of action against the Owner and its consultants for the 
Owner’s failure to accept the Tenderer’s tender whether such right of action arises 
in contract, negligence, bad faith, or any other cause of action. 

   

 TENDERER'S SIGNATURE 

Note: 

If this Tender is submitted by or on 
behalf of any Corporation, it must be 
signed in the name of such 
Corporation by some duly authorized 
officer or agent thereof, who shall 
subscribe his name and office. 
 

WITNESS   

DATED AT  

THIS   DAY OF   

20   

  



 

21-009      June 2026 

CANARD RIVER DYKE REPAIRS - PHASE 2 
FORM OF TENDER 
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SUBCONTRACTORS 

The Tenderer shall list hereunder the names and trades of all subcontractors whom 
he proposed to use under this Contract. 

NAME ADDRESS TRADE 

  

  

  

  

  

  

  

  

  

  

  

It is understood by the Tenderer that the above list is complete and no additions or 
changes to this list will be permitted after the Closing Date of Tenders, except as 
authorized in writing by the Engineer.   

The Tenderer agrees, if his Tender is accepted, to supply any additional materials 
and equipment and to execute any additional work, or to deduct any work as may 
be required in strict conformity with the requirements of the Contract and that the 
prices applicable to additions to the work and to deductions therefrom shall be 
determined as follows: 

a) The Schedule of Items and Prices shall apply where applicable. 

b) If, in the opinion of the Engineer, the Schedule of Items and Prices is 
inapplicable, the Contractor and Engineer may agree on a price for extra work 
to be done or for work to be omitted, prior to its being performed; in which 
case, the price shall be comparable to prices quoted for work of a similar 
nature in the Schedule of Items and Prices. 

c) If the methods of evaluating extras described in a) and b) above are clearly 
inapplicable, then the Engineer may direct that such extra work shall be done 
in accordance with Clause GC 6 of the Standard Construction Document - 
CCDC 2 - 2020 and the attached Special Provisions. 
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COMPLETED PROJECTS 

I/We have in the past completed the following works which are similar to the work 
for which the present offer is made: 

Description 
Of Work 

Location Year 
Completed 

For Whom Work 
Performed 

Value 

  

Note: The Tenderer must list no fewer than three (3) similar projects. 
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EQUIPMENT STATEMENT 

The Tenderer shall, in the space provided hereunder, furnish a list and a complete 
description of the plant and equipment available for the satisfactory completion of 
work.  The Engineer reserves the right to inspect all plant and equipment listed prior 
to the award of a Contract. 

Description of 
Unit (make, model 
& year) 

Size, Capacity 
and Horsepower 
Rating 

Auxiliary and/or 
Special 
Attachments 

Condition Present 
Location 

Description 
of 

Ownership 
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NOTE 

The Form of Agreement for this Contract shall be the 
standard construction document ‘CCDC 2 - 2020’ 
(Stipulated price contract) as supplied by the Canadian 
Construction Documents Committee.  Copies of the 
Form of Agreement will be included in the executed 
Contract and can be reviewed at the office of the 
Engineer during normal business hours prior to Contract 
execution. 
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GENERAL SPECIAL PROVISIONS 

1.0 GENERAL 

 These General Special Provisions shall apply to and form part of this 
Contract. 

2.0 CONFLICTS AND OMISSIONS 

 The Contractor shall do all the work and furnish all the materials in 
accordance with the best practices, and in the event of any inconsistency or 
conflict in the provisions of the plans and specifications, such provisions 
shall take precedence and govern in the following order: 

a) the Agreement between the Owner and Contractor 
b) the Definitions (as indicated in the Agreement) 
c) Supplementary Conditions 
d) General Conditions 
e) Specifications 
f) Material and Finishing Schedules 
g) Contract Drawings 

 Neither party to the Contract shall take advantage of any apparent error or 
omission in the plans or specifications, but the Engineer shall be permitted 
to make such corrections and interpretations as may be necessary for 
fulfillment of the intent of the plans and specifications.  Any work or material 
not included herein but which may be fairly implied as included in this 
Contract, of which the Engineer shall be the judge, shall be done or furnished 
by the Contractor as if such work or materials had been specified.  

3.0 STANDARD SPECIFICATIONS 

 The Ontario Provincial Standard Specification, Canadian Standards 
Association, American Association of State Highways and Transportation 
Officials, Canadian General Standards Board and other referenced standards 
(latest editions) shall apply and form part of the Contract Documents as 
referred to in these Contract Documents except that any reference to the 
Ministry shall mean the Engineer authorized by the Owner to act on its 
behalf. 

 These Standard Specifications are not included in the Tender Documents.  
They can be examined at the Engineer's office or by obtaining copies from 
the respective authorities.  The Ontario Provincial Standard Specifications 
(OPSS) and Ontario Provincial Standard Drawings (OPSD) referenced in 
these Tender Documents can be obtained free of charge at: 

 https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/o
psSplash.aspx 

https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/opsSplash.aspx
https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/opsSplash.aspx
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4.0 ADDITIONAL DETAILS, INSTRUCTIONS AND DRAWINGS 

 Additional details, instructions and drawings may be issued by the Engineer 
to clarify work which shall become part of the Contract. 

5.0 APPLICABLE REGULATIONS AND MINIMUM STANDARDS 

 The Contractor shall execute the work to meet or exceed the rules and 
regulations of authorities having jurisdiction, including the National Building 
Code of Canada, Ontario Building Code and Electrical Code, National Fire 
Code of Canada and any other code of provincial or local application 
including all amendments up to the project date.  In any case of conflict or 
discrepancy, the more stringent requirement shall apply. 

 The Contractor shall reference the Environmental Protection Special 
Provision of this Contract with regards to Workplace Hazardous Materials 
Information System (WHMIS) requirements. 

6.0 FEES, PERMITS AND CERTIFICATES 

 Permits and/or approvals required for work at the site are pending and will 
be obtained will be obtained by the Owner from the following agencies: 

1. Essex Region Conservation Authority 
2. Transport Canada 
3. Fisheries and Oceans Canada 

The Contractor shall note that no work can commence until permits are 
obtained. 

7.0 INCIDENTAL COSTS 

 The following is a partial list of items, the cost of which is to be included in 
the unit prices of the Tender items.  No additional payment will be made for 
the following: 

a) Cost of permits and fees (see Item 6.0); 
b) Cost of removing and relocating to temporary and/or final locations; 

small signs, hedges, mail boxes and other minor obstructions 
interfering with construction; 

c) Cost of maintaining vehicular traffic and pedestrian access as noted 
elsewhere in these specifications; 

d) Cost of providing and maintaining the Engineer’s office (if required) 
as outlined elsewhere; 

e) Cost of maintaining dust control as outlined elsewhere; 
f) Cost of removing excess materials from the Owner’s lands as outlined 

elsewhere; 
g) Cost of supplying, installing, and removing project signs (if required). 
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8.0 DOCUMENTS REQUIRED 

 The Contractor shall maintain at the job site, one of each of the following in 
a clean, dry and legible condition: 

i) Contract Drawings 
ii) Contract Specifications 
iii) Addenda 
iv) Reviewed Shop Drawings 
v) Change Orders 
vi) Other Modifications to the Contract 
vii) Field Test Reports 
viii) Copy of Approved Work Schedule 
ix) Manufacturer’s Installation and Application Instructions for all 

Fabricated Items 
x) Copies of all work permits obtained for the project. 

 The Contractor shall make these documents available at all times for 
inspection and use by the Engineer. 

9.0 EXTRA WORK 

 Extra work is work which is required, but not described in the Contract 
Documents or on the Contract Drawings. 

 No work shall be regarded as extra work unless it is approved in writing by 
the Engineer, and with the agreed price and method or payment for it 
specified in the said approval, provided the said price is not otherwise 
determined by this Contract. The Engineer reserves the right to negotiate 
prices for extra work. 

 All notification of claims for extra work shall be made to the Engineer before 
the extra work is started.  Notwithstanding anything contained in the General 
Conditions when it is necessary to perform work additional to the Tender 
items, unit prices to cover the cost of the work shall be negotiated whenever 
possible. 

 Where it is impractical, due to the nature of the work, to negotiate prices for 
extra work not included in the Tender, the cost of the additional work may 
be paid for by a force account, previously agreed upon and authorized by an 
order issued prior to carrying out the work, and for which payment is based 
on Form OPSS.MUNI 100 and the Ontario Provincial Standard 
Specifications “Schedule of Rental Rates,” No. 127. 

10.0 CLAIMS 

 If a Contractor considers that he has a claim for compensation for costs which 
he had incurred or for loss he has suffered during the performance of the 
Contract, he should immediately advise the Engineer of his Intent to Claim 
on any specific portion of a Contract and he must also advise the Engineer in 
writing of his said Intent within seven (7) calendar days of the 
commencement of the work on which he intends to claim.  He shall submit 
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his claim no later than fifteen (15) days after the date of completion of the 
work. 

 When notice of claim is not given or the claim is not submitted within the 
periods prescribed by this Section, the Claim may be disallowed. 

11.0 EMPLOYMENT STANDARDS 

 The Contractor shall conform to the requirements of the current editions of 
the Industrial Standards Act, the Employment Standards Act and the 
Regulations proclaimed there under. 

12.0 FIRST AID EQUIPMENT 

 The Contractor shall provide and maintain the necessary first aid items and 
equipment as called for under the First Aid Regulations of the Workers' 
Compensation Act and as required by all other applicable regulations. 

13.0 SANITARY MEASURES 

 The Contractor shall either arrange for or provide and properly maintain in a 
clean and sanitary condition, suitable conveniences for his workers and for 
the Engineer's staff. 

14.0 CONSTRUCTION SAFETY 

 The Contractor shall conform with the requirements of the current edition of 
the Occupational Health and Safety Act for Construction Projects and to the 
Regulations proclaimed thereunder, or any other applicable acts and 
regulations that may be in effect. 

15.0 GENERAL CO-ORDINATION 

 The General Contractor shall be responsible for the co-ordination between 
Contractors and/or working forces of other organizations and utility 
companies in connection with this work. 

16.0 PROGRESS SCHEDULE 

 The Contractor shall be required to submit a Progress Schedule to the 
Engineer one week prior to commencement of the work.  Such schedule shall 
be in a form acceptable to the Engineer, and shall indicate clearly the 
proposed order and time allowance for the various phases of the work in 
sufficient detail to show weekly progress. 

 The approval of the Progress Schedule by the Engineer will not cast any 
responsibility upon the Engineer or the Owner in seeing to it that the Progress 
Schedule is adhered to since timely execution of the work is the entire 
responsibility of the Contractor.  As requested by the Engineer, the 
Contractor shall review the Progress Schedule and update as required.  The 
Contractor shall make no changes to the Progress Schedule without prior 
written approval from the Engineer.  The Engineer may, at his discretion, 
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vary the Progress Schedule in whole or in part without relieving the 
Contractor from any of this responsibility to execute the Contract in a timely 
way, nor shall such variation cast any responsibility whatsoever upon either 
the Engineer or the Owner. 

17.0 SUPERVISION 

 The Contractor shall be responsible to monitor his own work on an ongoing 
basis and to provide adequate supervision to ensure a workmanlike job.  He 
shall provide a qualified foreman to ensure that the job proceeds in a proper 
and efficient manner. 

 If in the opinion of the Engineer, such personnel are not competent to carry 
out their work, the Contractor shall replace these men immediately upon 
written request of the Engineer. 

18.0 LINES AND GRADES 

 The Engineer will provide base lines, monuments and bench marks as shown 
on the Contract Drawings and will assist the Contractor in the use of these 
for establishing line and grade. 

 The Contractor shall immediately upon entering the site for the purpose of 
beginning work on this Contract, locate and mark all “key” bars and all 
general reference points, and take proper action necessary to prevent their 
disturbance.  If disturbance of the general reference points occurs, the 
Contractor shall, at his sole expense, replace the monument within one (1) 
working day by qualified personnel. 

 The Contractor shall retain at his expense a certified survey company to 
properly lay out and establish secondary lines, grades and coordinates 
necessary for construction using total station equipment.  He shall construct 
and maintain substantial batter boards, alignment markers and secondary 
bench marks as may be required for the proper execution of the Contract, for 
the duration of the Contract. 

 The Engineer shall be notified of any layout work carried out and shall check 
same if he so desires.  Checking of layout or failure to do so in no way 
relieves the Contractor of the full responsibility for construction of the work 
to the proper alignment and grade.  Any works not constructed to the lines 
and grades specified (except as approved by the Engineer) shall be corrected 
to the satisfaction of the Engineer and at the expense of the Contractor. 

19.0 PRELIMINARY MEASUREMENT 

 Before commencement of any excavation, fill or other work for which the 
basis of payment is volume in place, the Contractor will inform the Engineer 
sufficiently in advance to allow cross-section work (if required) to be carried 
out. 

 Any cross-sections taken by the Engineer will be available to the Contractor 
for checking. 
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 If the Contractor begins work without giving the Engineer sufficient notice 
to allow cross-section work to be carried out, or if the Contractor begins work 
without having checked the Engineer’s cross-sections, he shall have forfeited 
all rights to dispute the accuracy of the Engineer’s determination of the 
quantity in question. 

20.0 PRIVATE PROPERTY 

 The Contractor shall confine work including temporary structures, plant, 
equipment and materials to established limits of the site. 

 The Contractor shall assume full responsibility for crossing or making use of 
private property outside the limits of the Contract.  Before the Contractor or 
any of his sub-contractors shall make use of any private property for any 
purpose, he shall first submit to the Engineer, a copy of a written agreement 
granting permission by the Owner of the private lands.  The Engineer 
assumes no responsibility in verifying that permission to enter private 
property is granted.  Any costs associated with the above shall be at the 
Contractor’s expense. 

 While on private property, the Contractor shall continuously maintain 
adequate protection of all work from damage and shall protect all private 
property and structures from damage or loss arising in connection with the 
Contractor’s work.  He shall make good any such damage, injury or loss.  
Replacement materials shall be of quality equal to or better than the existing 
materials that were damaged by the Contractor’s work. 

21.0 PROPERTY BARS 

 The Contractor shall be responsible for marking and protecting all property 
bars during construction.  All property bars which are missing, or damaged 
(in the opinion of the Engineer) or unavoidably removed shall be replaced at 
the Contractor's sole expense upon completion by an Ontario Land Surveyor. 

 In addition, "key" bars for layout will be marked by the Contractor with a 2 
inch x 4 inch x 4 feet (50mm x 100mm x 1200mm) wood stake.  If these 
"key" bars are damaged or buried, the Engineer will not check layout work 
or provide any layout until the "key" bars have been replaced. 

 The Contractor will have no claims against the Engineer or the Owner for 
hardships he may endure caused by delays in the replacement of these "key" 
bars. 

22.0 RESPONSIBILITY FOR DAMAGES TO UTILITIES 

 The Contractor's attention is drawn to the presence of utilities on this project.  
The locations of underground and overhead utilities shown on the Contract 
Drawings is for the Owner's use only and is not guaranteed by the Owner or 
the Engineer.  It is the Contractor's responsibility to contact Utility 
Companies for further information in regard to these utilities, and to exercise 
the necessary care in construction operations or take other precautions to 
safeguard the Utility Company from damage.  The cost of all damages to 
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utilities both overhead and underground caused by the Contractor's 
operations shall be borne solely by the Contractor. 

23.0 SUPPLY OF MATERIALS 

 The Contractor is required to supply all products, equipment and articles 
incorporated in the Work for the execution of this Contract to the satisfaction 
of the Engineer.  All materials supplied shall be new products unless 
otherwise specified, and shall be free of defects or damage, and of the best 
grade (compatible with these Specifications) for the purpose intended. 

 The Contractor shall deliver and store material and equipment to 
manufacturer’s instructions with manufacturer’s labels and seals intact.  
When material or equipment is specified by standard or performance 
specifications, the Contractor shall upon request of the Engineer, obtain from 
the manufacturer an independent testing laboratory report stating that the 
material or equipment meets or exceeds specified requirements.  The 
Contractor shall unless otherwise specified, comply with manufacturer’s 
latest printed instructions for material and installation methods, any conflicts 
between manufacturers instructions and these specifications should be 
reported to the Engineer for decision on which document is to be used. 

 Materials listed to be supplied by any Ministry specified in the Standard 
Specifications, shall be supplied by the Contractor and considered 
compensated for as herein outlined. 

 The Contractor shall provide samples of selected materials, assemblies or 
components as requested by the Engineer. 

24.0 TRAFFIC CONTROL 

 The Contractor shall control traffic in accordance with the Ontario Traffic 
Manual (Book 7 - Temporary Conditions) as published by the Ministry of 
Transportation and as illustrated in the Contract Drawings. 

 All signs shall be kept clean and in good condition, and shall meet or exceed 
the standard of reflectorization set out in the Ontario Traffic Manual.  The 
Contractor shall review the placement of these signs with the Engineer in 
advance of any on-site construction. 

Payment for signage and traffic control shall be made at the lump sum price 
bid and shall be compensation in full for all labour, equipment and materials 
required to carry out this work.  This item shall be paid out incrementally, 
such that:  50% of the lump sum price bid shall be paid for the submission of 
an acceptable Traffic Control Plan and the satisfactory erection of the 
approved traffic control measures; 40% of the lump sum price bed shall be 
paid over the course of the project for adequate maintenance of the traffic 
control measures; and 10% of the lump sum price bid shall be paid out for 
removal of the traffic control measures upon completion of the project. 
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25.0 PEDESTRIAN AND VEHICULAR ACCESS 

 The Contractor shall assume full responsibility for and be required to provide 
for and maintain pedestrian access and vehicular access to all private 
property and through the construction work as required or as directed by the 
Engineer.  This may require the provision of adequate temporary board 
works, steps or ramps where necessary to allow pedestrian and/or vehicular 
traffic to pass due to new construction. 

26.0 DAILY CLEAN-UP, HAUL ROUTES, RESTORATION AND SITE 
PROTECTION 

 The Contractor shall be required to keep the premises in a clean and orderly 
condition during construction, grade trenches daily, maintain project free 
from accumulated waste and rubbish, and remove excess and unusable 
materials as required and requested by the Engineer and authorities having 
jurisdiction.  Mud tracked into the travelled roadway shall be removed 
immediately.  Open trenches will not be allowed overnight. 

 The Contractor shall be responsible for removing all materials, earth or debris 
which falls out of trucks or from his own vehicles, his sub-contractors' 
vehicles, and supplier's vehicles on roadways, sidewalks and bridges used as 
a route between disposal areas and the site.  The Contractor shall employ 
workmen sufficient in number or shall use some other means necessary to 
keep such streets, sidewalks and bridges in a clean condition, free from 
materials, earth, debris and damage. 

 Haulage Routes to and from the site for the delivery of rock, concrete or 
materials and for the removal of materials off site shall meet the requirements 
of these specifications and shall conform to the requirements of authorities 
having jurisdiction.  The Contractor shall be solely responsible for obtaining 
any required permits or approvals of haul routes, and shall submit the above 
to the Engineer as requested. 

 The Contractor may be required to construct a temporary gravel driveway or 
other structure exiting any wet area to minimize the material tracked onto the 
haul route if deemed necessary by the Engineer or authorities having 
jurisdiction.  No claim for extra will be entertained for the above. 

 The Contractor shall provide protection to the site with necessary barriers, 
warning lights and signs as to protect the site from damage.  Any damaged 
work shall be replaced at the Contractor’s sole expense with matching 
material and to original finish. 

27.0 PUBLIC CONVENIENCE 

 The Contractor shall appoint a competent representative to receive and deal 
with any complaints received from the public with regard to safety, 
protection of traffic, etc., condition of road surfaces and driveways within the 
Contract Limits or nuisance caused by the work and shall inform the 
Engineer and the Police of the name, address and telephone number of the 
representatives prior to commencement of work. 
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 The Engineer will provide for a notice to householders and businesses in the 
vicinity of the work and include in the same, the name, address and telephone 
number of the above representative to be notified after working hours in case 
of complaints. 

 All complaints shall be properly dealt with and the representative shall take 
all such remedial action to prevent further complaints on the same matter. 

28.0 CONSTRUCTION & STORAGE AREA 

 The Contractor shall have full use of the site for the execution of work with 
accordance to Item 15.0 of this section.  The Contractor shall confine work, 
including temporary structures, plant, equipment to established limits of the 
site.  The location of temporary buildings, roads, drainage facilities, services 
shall be approved by the Engineer and be maintained in a clean, orderly 
manner. 

 The limits of the construction and storage yard will be designated by the 
Engineer prior to commencement of work unless otherwise stated.  The 
Contractor shall be responsible for any additional storage and work areas in 
accordance with Item 20.0 of this section. 

The contactor shall make his own arrangements for any offsite storage areas 
needed for the marshalling of materials associated with the works.  The 
Engineer may require documentary evidence support what arrangements 
have been made to utilize private property for storage and marshalling of 
materials. 

 The following listing of tests, if required by the Engineer, will be paid for by 
the Owner: 

i) Compaction tests. (Note: Any re-testing of materials that do not meet 
the specified compaction requirements will be done at the 
Contractor’s sole expense); 

ii) Visual inspection of the exposed subgrade; 

iii) Analysis of granular materials and approval of sources.  Limit of one 
analysis per type of material. 

 If the Contractor backfills, or permits to be backfilled, any of the work that 
is subject to inspection or testing prior to approval by the Engineer or the 
Certified Testing Company, the Contractor shall be responsible for exposing 
the work (in order to have the required inspections or testing carried out and 
satisfactorily completed) and shall make good the work and any repairs at his 
own expense. 

 The Engineer may require documentary evidence to the effect that materials 
supplied by the Contractor comply with the terms of the Specifications.  Such 
evidence must be in the form of a recognized certified testing company 
acceptable to the Engineer.  NO COSTS IN CONNECTION WITH THESE 
TESTS SHALL BE BORNE BY THE OWNER OR ENGINEER. 
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 Where a product name is mentioned in these Specifications, the Contractor 
may use an alternative or substitute product, provided that written permission 
is obtained from the Engineer after such product is proven to meet the terms 
of the Specifications as outlined in this Contract. 

29.0 DEFECTIVE WORK 

 The Contractor shall, at any time when directed by the Engineer, make 
openings for inspection to any part of the work.  Should the work be found, 
in the opinion of the Engineer, to be defective in any respect, the whole of 
the work shall be corrected to the satisfaction of the Engineer and at the 
expense of the Contractor.  Should such work be found not faulty, the cost 
incurred shall be accepted by the Owner. 

30.0 COMPACTION OF MATERIALS WHERE WORKING SPACE IS 
LIMITED 

 When it is impossible to compact earth and granular materials immediately 
adjacent to footings, abutments, wingwalls, piers, pipe culverts, haunches of 
culverts, retaining walls, sewers, manholes, catch basins, etc., with ordinary 
compaction equipment, the Contractor shall provide and use mechanical 
hand compaction equipment as directed by the Engineer and shall perform 
the compaction to his satisfaction.  No additional payment will be made for 
this work. 

31.0 SHOP DRAWINGS 

 OPSS.MUNI 100 shall apply and govern except as amended or extended 
herein. 

 Prior to submission of shop drawings and/or product data sheets, the 
Contractor shall check and certify as correct all submissions, any deviations 
from the Contract Documents shall be noted in writing with reasons for 
deviations.  All submissions shall be made at least seven (7) days before the 
submission will be required.  The Contractor shall not proceed with work 
until relevant submissions are reviewed by the Engineer. 

 The Contractor shall submit to the Engineer for review, five sets of any Shop 
Drawings or Working Drawings which have not been supplied in the 
Contract Documents but which are required for any part of the construction 
or the finished work.  Three sets of Shop Drawings will be retained by the 
Engineer.  The submission shall also include a reproducible transparency 
(mylar) of shop drawings for custom-made items.  All dimensions shall be in 
metric units. 

 The Contractor shall have available for use by the Engineer one (1) copy of 
the product data sheets for all standard manufactured items on site. 

 The Engineer will only review submitted drawings for compliance with the 
Contract Documents and will return them stamped "No Comments", "See 
Comments", or "Amend and Resubmit".  The Engineer may, at his discretion 
require a resubmission of Drawings noted "See Comments" to ensure that 
corrections have been made.  Drawings resubmitted for further review will 
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be checked for corrections of previous notations only, and the Contractor 
shall be solely responsible to ensure that by submitting such Drawings they 
contain no other alterations, additions or deletions unless the Contractor, 
indicates this to the Engineer in writing. 

 Review of any Shop Drawings submitted by the Contractor shall not relieve 
the Contractor from any responsibility for the adequacy or soundness of such 
Shop Drawings or such work. 

32.0 EXCAVATED MATERIALS 

 All earth and rock excavation shall be managed on-site in accordance with 
the Special Provisions of this Contract Specification.  If boulders, rock, 
broken concrete, debris or similar non-earthen materials are encountered 
within the excavation limits shown on the Contract Drawings, and are 
deemed detrimental by the Engineer, the Contractor shall make further 
excavation as may be required and shall backfill the excavation with suitable 
compacted material.  The Contractor may be required to dispose of these 
unsuitable materials off-site at his own expense, in compliance with 
applicable municipal regulations and the Provisions outlined in 
Environmental Protection Special Provisions of this Contract. 

33.0 MAINTENANCE OF FLOW IN SEWERS AND DRAINS 

 The Contractor shall, at his own cost and expense permanently provide for 
and maintain the flow of all drains, ditches and water courses which may be 
encountered during the progress of the work. 

34.0 CONTROL OF WATER 

 The Contractor shall be solely responsible for ensuring that all work except 
as noted on the Contract Drawings is carried out in the dry and that partially 
completed work shall remain dry.  All costs and expenses associated to the 
above shall be the sole responsibility of the Contractor. 

 The Contractor shall refer to the Environmental Protection Special 
Provisions of this Specification for requirements on controlling runoff of 
water and environmental protection. 

35.0 WATER, SNOW AND ICE 

 The Contractor shall assume full responsibility for all damages done to the 
works through the influence of water, snow, frost and ice.  He shall at his 
sole expense immediately make good any damage so caused by the above.   

 The prices shall include all costs which may be incurred as a result of 
carrying out work under winter conditions, or inclement weather.  No claims 
due to hardship arising from winter work and/or inclement weather will be 
considered. 



General Special Provisions 06/2026 

GSP-12 

36.0 SITE MEETINGS 

 Site meetings shall be held at regular intervals as directed by the Engineer.  
The Contractor shall provide a responsible representative for such meetings.  
Minutes for these meetings will be recorded and distributed by the Engineer. 

37.0 PROJECT CLOSEOUT 

 The Contractor and his Sub-Contractors shall conduct an inspection of the 
Work and correct all deficiencies.  The Contractor shall notify the Engineer 
(in writing) of satisfactory completion of the “Contractor’s Inspection” and 
request an “Engineer’s Inspection.”  The Engineer’s Inspection shall consist 
of the Engineering Team, the Owner and Contractor.  During the “Engineer’s 
Inspection” a list of all deficiencies shall be drawn up and signed by the 
Engineer.  The Contractor shall correct all deficiencies in a satisfactory 
manner and as quickly as possible. 

 Upon completion of his work, the Contractor shall go over the entire site, 
remove all surplus and unusable materials and rubbish of every description 
incident to his work, leave the site neat and orderly and in complete 
satisfactory working condition, subject to the approval of the Owner. 

38.0 CONTROL OF QUANTITIES 

In executing the scope of work described in the Contract Documents, the 
Contractor shall be solely responsible for monitoring and controlling the 
quantities of materials used.  If over the course of construction, the quantities 
required to execute the scope of work for any particular tender item are found 
to deviate significantly from the corresponding quantity in the Form of 
Tender (i.e., ±10%), the Contractor shall be obliged to notify the Engineer 
immediately so that measures can be taken to mitigate any potential cost 
overruns. 

Where quantities for payment are to be determined by weigh bills for 
materials delivered to the site, the Contractor shall be solely responsible for 
collecting and providing the weigh bills to the Engineer within 24 hours of 
delivery.  In the event that the weigh bills or tickets are provided more than 
24 hours after the delivery of the subject materials to the site, the Engineer 
shall have sole discretion in determining whether the materials are eligible 
for payment. 
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ENVIRONMENTAL PROTECTION SPECIAL  

PROVISIONS 

1.0 GENERAL 

 OPSS Forms 180 and 182 (MUNI) along with these Environmental 
Protection Special Provisions shall apply and form part of this Contract. 

 All costs associated with conforming to these Special Provisions shall be 
included in the Tender prices bid. 

2.0 FIRES 

 Fires and burning of rubbish on site shall not be permitted.  Only fires for 
temporary heaters shall be permitted. 

3.0 DISPOSAL OF WASTES 

 The Contractor shall not bury rubbish and waste materials on site unless 
approved by the Engineer and all applicable approving authorities.  The site 
shall be maintained free of accumulated waste and rubbish.  All waste 
materials should be disposed of in a legal manner at a site approved by all 
local approving authorities and the Engineer. 

 The Contractor shall not allow deleterious substances, waste or volatile 
materials such as mineral spirits, or paint thinner, to enter into waterways, 
storm or sanitary sewers. 

4.0 POLLUTION CONTROL 

 The Contractor shall maintain under this Contract temporary erosion, 
sediment and pollution control features installed. 

 The Contractor shall control emissions from equipment and plant to local 
authorities’ emission requirements. 

 The Contractor shall abide by local noise By-Laws for the duration of the 
Contract. 

 The Contractor shall not allow any debris, fill or other foreign matter to enter 
into the Detroit River or any other adjacent waterways. 
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 Spills of deleterious substances into waterways and on land shall be 
immediately contained by the Contractor and the Contractor shall cleanup in 
accordance with Provincial regulatory requirements.  All spills shall be 
reported to the Ontario Spills Action Centre (1-800-268-6060), local 
authorities having jurisdiction and the Engineer.  To reduce the risk of fuel 
entering the waterway, refueling of machinery must take place a safe distance 
from the waterway.  The Contractor shall note that the Engineer or the Owner 
takes no responsibility for spills, this shall be the sole responsibility of the 
Contractor. 

5.0 WHMIS 

 The Contractor shall comply with the requirements of Workplace Hazardous 
Materials Information System (WHMIS) regarding use, handling, storage 
and disposal of hazardous materials and regarding labelling and the provision 
of material safety data sheets acceptable to Labour Canada. 

6.0 DRAINAGE 

 The Contractor shall not pump water containing suspended materials into 
waterway, sewers or drainage systems.  The Contractor shall be solely 
responsible for the control, disposal or runoff of water containing suspended 
materials or other harmful substances in accordance with these 
specifications, and local authority requirements.  The Contractor shall 
provide temporary drainage and pumping as necessary to keep excavations 
and site free from water. 

 The Contractor shall install and maintain sediment control devices as 
indicated on the Contract Drawing and as directed by the Engineer. 

7.0 PROTECTION OF VEGETATION 

 The Contractor shall exercise the utmost caution to ensure that existing trees 
and plants on-site and on adjacent properties are not damaged or disturbed 
unless noted otherwise in the Removals Special Provisions of this Contract.  
The Contractor shall restrict tree removal to areas indicated on the Contract 
Drawings and/or designated on-site.  No trees, shrubs or aquatic vegetation 
shall be removed without the approval of the Engineer. 

8.0 DUST CONTROL 

 The Contractor will be solely responsible for controlling dust nuisance 
resulting from his operations, both on the site, along the on-site haul routes 
and, if necessary within adjacent road right-of-ways. 

 Water and chloride-based dust suppressants shall be applied to areas on or 
adjacent to the site as authorized by the Engineer as being necessary and 
unavoidable for the prevention of dust nuisance or hazard to the public.  No 
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payment will be made for dust control unless otherwise specified in the 
Special Provisions. 

9.0 RESTRICTIONS ON IN-WATER WORKS 

 The Contractor shall only perform in-water works during times when 
conditions permit reasonable production rates to be achieved.  The 
Contractor shall be required to adopt good house keeping practices that 
minimize disturbance to the site and the adjacent waterway. 

The Contractor shall note that this Project is subject to approval from the 
Essex Region Conservation Authority, the Ontario Ministry of Natural 
Resources and Forestry, the Ontario Ministry of Environment, Conservation 
and Parks, Fisheries and Oceans Canada, and Transport Canada.  Turbidity 
caused by construction is of key importance.  The Contractor shall be 
required to comply with the conditions of approvals of these agencies with 
regard to turbidity control and other habitat preservation matters. 

 The Contractor shall minimize the turbidity (sedimentation) produced by any 
in-water works, construction or operations.  The Contractor will be ordered 
to cease operations if, in the opinion of the Engineer or authorities having 
jurisdiction, the in-water work is producing unacceptable amounts of 
turbidity in the waterway.  Based on this, the Contractor shall either adjust 
his operation(s) to produce lower turbidity levels, wait for more favourable 
conditions before operations will be allowed to continue, or undertake 
approved mitigating measures (e.g. sediment control, etc.).  All costs 
associated with the above will be the sole responsibility of the Contractor, 
and no claims for extras or delays will be considered. 

10.0 THREATENED AND ENDANGERED SPECIES 

The Contractor shall be advised of the possible presence of threatened or 
endangered species within the project site limits. Various snake, turtle and 
fish listed as Endangered by the Committee on the Status of Endangered 
Wildlife in Canada (COSEWIC) may be present within the working area, and 
are subject to general habitat protection under the Species at Risk Act 
(SARA).  The conditions outlined in the approvals issued by DFO and MNRF 
shall be implemented and strictly adhered to by the Contractor for the 
duration of construction. 

An example of the permit conditions anticipated for this project is appended 
to this specification.  The Contractor will be required to attend a safety 
orientation meeting with ERCA staff before any work can be initiated.  
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PROPOSED WORKS SPECIAL PROVISIONS 

The Contractor shall note that the following are the Specific Contract 
Provisions for the Canard River Dyke Repairs – Phase 2. The item numbers 
correspond to the numbers indicated in the ‘Spec. Prov’ column of the Bid 
Form Schedule of Items and Prices.  

The Contractor shall complete the works and supply all materials in 
accordance with the appropriate Ontario Provincial Standard Specifications, 
the Schedule of Items and Prices, the Contract Drawings and the following 
Special Provisions. 

1.0 GENERAL 

These Proposed Works Special Provisions shall apply to and form part of this 
Contract. 

The Ontario Provincial Standard Specifications listed shall apply and govern 
except as amended or extended herein. These Proposed Works Special 
Provisions shall be carefully read and adhered to by the Contractor. 

2.0 PLACE AND GRADE STOCKPILED EARTHEN MATERIAL 

 General 

OPSS Forms 206 (MUNI) and OPSS Form 802 (MUNI) shall apply and 
govern except as amended or extended herein.  

 Scope of Work 

This work shall consist of all material, labour, and equipment required to 
place and grade existing earthen material that has previously been stockpiled 
on-site by the Owner of this project. The approximate location of the 
stockpile has been indicated on the Contract Drawings. The earthen material 
shall be used to construct the interior portions of the proposed finger dyke, 
as indicated in the Contract Drawings. 

 Measurement 

The quantity shall be based on a cubic metre field measurement of the earthen 
material that has been placed and graded.   

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, equipment, and material required to carry out this work as 
described above. 
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3.0 SUPPLY, TRANSPORT, AND PLACE SHOT ROCK 

General 

OPSS Forms 182 (MUNI), 511 (MUNI) and 1004 (MUNI) shall apply and 
govern except as amended or extended herein.  

Scope of Work 

This work shall include all labour, equipment and materials required to 
transport large gabion rock that has previously been purchased by the Owner 
of this project, to support the rehabilitation of the marsh side of the existing 
dyke, as detailed in the Contract Drawings and described herein.  The gabion 
rock shall be acquired by the Contractor at Walker Aggregates – McGregor 
Quarry. 

Materials 

The stone shall consist of fractured limestone, ranging in size from 150mm 
to 300mm and may be uniform or graded.  

Measurements 

The payment quantity shall be based on the actual amount (tonnes) of 
material placed as determined by the weigh bills provided by the Contractor. 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, materials, and equipment required to carry out the work 
described herein and as shown on the Contract Drawings.  

4.0 TRANSPORT AND PLACE ARMOUR ROCK 

General 

OPSS Forms 182 (MUNI), 511 (MUNI), and 1004 (MUNI) shall apply and 
govern except as amended or extended herein.  

Scope of Work 

The work shall include all labour, materials, and equipment required to 
transport and place armour rock that has previously been purchased by the 
Owner of this project. The armour rock shall be acquired by the Contractor 
at Walker Aggregates – McGregor Quarry. The armour rock units shall be 
used to rehabilitate the riverside of the existing dyke, as detailed in the 
Contract Drawings and described herein. 
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Materials 

The armour rock shall consist or individual stones varying in weight from 0.5 
to 3.0 tonnes per unit with the majority of the units being between 1.5 to 2.0 
tonnes each. The least dimension of each armour rock shall not be less than 
1/3 of its greatest dimension. All voids shall be chinked with small rock. 

Standard armour rock shall be clean, hard, broken, angular quarry stone 
which does not deteriorate when exposed to air and water, shall withstand 
cycles of wetting and drying and freezing and thawing and be sound enough 
not to fracture or disintegrate during handling or placement. The parent rock 
shall have a minimum density of 2.4 tonnes/m3.  

Measurements 

The payment quantity shall be based on the actual amount (tonnes) of 
material transported and placed as determined by the weigh bills provided by 
the Contractor. 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, materials and equipment required to carry out the work as 
described herein and as shown on the Contract Drawings. 

5.0 SUPPLY AND PLACE FILTER FABRIC 

General 

OPSS Form 1860 (MUNI) shall apply and govern except as amended or 
extended herein.  

Scope of Work 

This work shall consist of all labour, material and equipment required to 
supply and place Geotextile along the slopes of the finger dyke, as indicated 
in the Contract Drawings.  

Filter Fabric shall be installed as illustrated. Overlaps, when necessary, shall 
be 450mm minimum. Securing pins shall be used if necessary to ensure 
proper anchoring of the filter fabric, with pins spaced at 1.5m to 3m centre-
to-centre. On slopes, the upper portion of the filter fabric shall be anchored 
to precent sliding during installation. 

Filter fabric to be used on this project shall be non-woven and must meet the 
following minimum standards: 

  Grab Tensile (kN) = 1.0 

  Mullen Burst (kPa) = 2900 

  Tear Strength (kN)  = 0.4 
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The Contractor shall submit proof to the Engineer at least 2 weeks in advance 
of the work that proves the product supplied meets the above minimum 
standards. 

Measurement 

The payment quantity shall be determined by a square metre field 
measurement of the geotextile in place. 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, materials, and equipment required to carry out the work 
described herein and as shown on the Contract Drawings. 

6.0 REGRADE EXISTING ROADWAY 

General 

Relevant sections of the Occupational Health and Safety Act shall apply and 
govern except as amended or extended herein.  

Scope of Work 

The work shall include all labour, materials, and equipment required to 
regrade the existing earthen roadway that originates at Front Road and 
extends westward toward the entrance to the MMM Hunt club. The 
approximate length of access roadway to be regraded is 600 metres. 

The general strategy for regrading shall be determined by the Contractor and 
reviewed by the Engineer prior to construction.  

Measurement 

No measurement shall be made for this work. 

Payment 

Payment shall be made at the lump sum price bid and shall be compensation 
in full for all labour, materials, and equipment required to carry out the work 
described herein and as shown on the Contract Drawings. 

7.0 SUPPLY, TRANSPORT, AND PLACE 0-7/8” GRANULAR  

General 

OPSS Form 314 (MUNI), 501 (MUNI) and 1010 (MUNI) shall apply and 
govern except as amended or extended herein.  
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Scope of Work 

This work shall include all labour, equipment, and materials required to 
supply, place, grade and compact a Granular ‘A’ road surface along the 
portion of existing access roadway that has been regraded in accordance with 
Item 6.0 of these Proposed Works Special Provisions. 

The road surface shall have a minimum thickness of 150mm (6”). 

Measurement 

The quantity for payment shall be based on the actual amount (tonnes) of 
material placed as determined by the weigh bills provided by the Contractor. 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, equipment, and material required to carry out this work as 
described above and as indicated in the Contract Drawings. 

8.0 SUPPLY AND PLACE COBBLE 

General 

OPSS Forms 182, 511, and 1004 shall apply and govern except as amended 
or extended herein.  

Scope of Work 

This work shall consist of all labour, equipment and materials required to 
supply and place Cobble Stone as detailed in the Contract Drawings and 
described herein. 

The cobble stone shall consist of a non-crushed, weathered “river” rock, 
ranging in size from 75mm to 200mm. Cobble Stones less than 75mm will 
not be permitted. The Contractor shall make arrangements to have the 
proposed source of Cobble stone inspected and approved by the Engineer in 
advance of hauling the material to the site, to ensure that the material does 
not contain unacceptable amounts of undersized stone. 

Measurement 

The payment shall be based on the actual amount (tonnes) of cobble stone 
placed as determined by the weigh bills provided by the Contractor. 



Proposed Works Special Provisions 06/2026 

PWSP-6 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, materials, and equipment required to carry out the work 
described herein and as shown in the Contract Drawings. 

9.0 SUPPLY AND PLACE ROUND STONE 

General 

OPSS Forms 511 and 1004 shall apply and govern except as amended or 
extended herein.  

Scope of Work 

This work shall consist of all labour, equipment and materials required to 
supply and place round beach stone at the locations indicated in the Contract 
Drawings. The round stone shall consist of non-crushed, weathered “river” 
rock, ranging in size from 25mm to 50mm. The rock shall be from a source 
approved by the Engineer. 

Measurement 

The payment quantity shall be based on the actual amount (tonnes) of round 
stone placed as determined by the weigh bills provided by the Contractor. 

Payment 

Payment shall be made at the unit price bid in the Form of Tender for items 
shown and shall be compensation in full for all labour, equipment and 
material required to complete the work described herein and as shown on the 
Contract Drawings. 

10.0 SUPPLY AND PLACE SAND 

General 

OPSS Forms 206 shall apply and govern except as amended or extended 
herein.  

Scope of Work 

This work shall consist of all labour, equipment, and material required to 
place sand (Granular ‘C’) at the locations indicated in the Contract Drawings. 

Measurement 

The quantity shall be based on the actual amount of the material placed as 
determined by the weigh bills provided by the Contractor and field 
measurements of the materials used. 

Payment 
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Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, equipment and materials required to carry out this work. 

11.0 CONSTRUCT ROCK CLUSTERS 

General 

OPSS Forms 182 (MUNI), 511 (MUNI), and 1004 (MUNI) shall apply and 
govern except as amended or extended herein.  

Scope of Work 

The work shall include all labour, materials, and equipment required to 
construct 12 rock clusters on the south side of the dyke by transporting and 
placing 3 to 6 armour rock units within 10 m of shore, at locations specified 
by the Engineer. The armour rock shall be acquired by the Contractor at 
Walker Aggregates – McGregor Quarry.  

Materials 

The armour rock shall be consistent with Item 4 above. 

Measurements 

The payment quantity shall be based on the actual amount (tonnes) of 
material transported and placed as determined by the weigh bills provided by 
the Contractor. 

Payment 

Payment shall be made at the unit price bid and shall be compensation in full 
for all labour, materials and equipment required to carry out the work as 
described herein and as shown on the Contract Drawings. 
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CONTRACT ITEMS 

1.0 MOBILIZATION AND DEMOBILIZATION 

Scope of Work 
 

This work shall include all labour, equipment, and materials required for 
the Contractor to mobilize their forces and equipment to the project site, 
prepare the site for construction and coordinate the preparation of their 
work. The Contractor shall include in their bid price all costs associated 
with the foregoing, as well as the costs for servicing the site and surveying 
and / or layout works, and any other items incidental to the cost of 
completing the project . 

 
The scope of work shall also include all labour, equipment, and materials 
required for the Contractor to demobilize from the site, including site 
cleanup and the removal of all equipment and non-permanent materials 
from the project site. 
 
Measurement 
 
No measurement shall be made for this work. 
 
Payment 
 
Payment shall be made at the lump sum price bid and shall be 
compensation in full for all labour, equipment and material required to 
carry out this work.  
 
This item shall be paid out incrementally, such that 60% of the lump sum 
price bid shall be paid for the satisfactory mobilization to site, and 40% of 
the lump sum price shall be paid out for satisfactory demobilization from 
the site. 

 
2.0 CONTINGENCY ALLOWANCE 

This item is intended to cover any expenditures required during execution 
of the Contract which do not fall logically within any of the items listed in 
the Bid Form.  
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The amount of Contingency Allowance shown in the Bid Form shall be 
included in the Total Tender Price.   
 



 
Example of DFO Conditions of approval which shall govern during execution of this Contract 

 
Description of Proposed Project 
 
The proposed project of which the work, undertaking or activity authorized is a part of involves: 
 

Repairing twelve (12) distinct sections of a finger dyke over two phases, located south of Turkey 
Island on the Detroit River. Phase 1 will consist of repairing four (4) sections closer to the 
southwestern tip of the dyke and will occur in 2025. Phase 2 will consist of repairing eight (8) 
sections in the middle of the dyke and will occur in 2027. In each phase, both the north (upstream) 
and south (downstream) slopes of the dyke will have a gabion rock core with larger rock on top. 
The north side slope of the dyke will be comprised of armourstone with vegetation plantings. The 
south slope of the dyke will be comprised of rip rap with vegetation plantings and an armourstone 
toe. The total footprint of the proposed dyke repair work is 3,050m2. Fortifying approximately 1230 
linear meters of a finger dyke, located south of Turkey Island on the Detroit River. An armour rock 
revetment with a tall crest will be installed on the north slope, a shot rock revetment incorporating 
woody debris on the south slope, and a planted native soil fill in the center/top of the dyke. Amended 

June XX, 2026  
 

Description of Authorized work(s), undertaking(s) or activity(ies) likely to result in the harmful alteration, 
disruption or destruction of fish habitat: 

The work(s), undertaking(s), or activity(ies) associated with the proposed project described above, that are 
likely to result in the harmful alteration, disruption or destruction of fish habitat, are: 
 

• Installation of rock across 1230 linear meters on both the upstream and downstream slopes of the 
dyke, with a maximum infill footprint of 1,975m2. 

• Construction of three armour stone rock veins resulting in the infill of 120m2.  
 

Description of Authorized activity(ies) likely to result in prohibited impacts to aquatic species at risk, their 
critical habitat and/or the residences of their individuals: 
 
The activity(ies) associated with the proposed project described above, that are likely to result in prohibited 
impacts to aquatic species at risk, their critical habitat and/or the residences of their individuals, are: 
 

• The incidental harming, harassing, capturing, or taking of individuals of Channel Darter Percina 
copelandi, Pugnose Shiner Notropis anogenus, and Pugnose Minnow Opsopoeodus emiliae during 
fish capture and relocation activities during construction and monitoring activities. 

• Destruction of a maximum of 2,095m2 of critical habitat for Pugnose Minnow Opsopoeodus emiliae 
from the dyke bank slope infill and the associated rock vein offset features. 

 
The authorized work(s), undertaking(s), or activity(ies) are likely to result in the following impacts to fish 
and fish habitat: 
 

• The destruction of up to 1,975m2 of fish habitat, functioning as critical habitat for Pugnose Minnow 
Opsopoeodus emiliae, within the Detroit River for the proposed dyke repair work. 

• The destruction of up to 120m2 of fish habitat, functioning as critical habitat for Pugnose Minnow 
Opsopoeodus emiliae, within the Detroit River for the proposed rock vein offset features. 

• The incidental harming, harassing, capturing, or taking of individuals of Channel Darter Percina 
copelandi, and Pugnose Minnow Opsopoeodus emiliae during fish capture and relocation activities 
as well as during monitoring activities. 
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Conditions of Authorization 
 
The above described work, undertaking or activity must be carried on in accordance with the following 
conditions. 
 

1 Conditions that relate to the period during which the work, undertaking or activity can be carried 
on. 

 
The work, undertaking or activity that is/are authorized to be carried on during the following 
period: 

 
From July 16, 2025 July 16, 2026 Amended June XX, 2026 to December 17, 2027 March 14, 2027 
Amended June XX, 2026. 

 
If the Proponent cannot complete the work, undertaking or activity during this period, Fisheries and 
Oceans Canada (DFO) must be notified in advance of the expiration of the above time period. An 
application for amendment, suspension or cancellation of the authorization should be submitted to 
DFO. 

 
The periods during which other conditions of this authorization must be complied with are 
provided in their respective sections below. 
 

1.1 The Proponent shall notify DFO at least 10 days prior to starting any in-water works by sending an 
email to the DFO 10 day notification inbox at DFO.OP10DayNotification-
Notification10JourOP.MPO@dfo-mpo.gc.ca 
 

 
2 Conditions that relate to measures and standards to avoid and mitigate impacts to fish and fish 

habitat, including impacts to aquatic species at risk, their critical habitat and/or the residences of 
their individuals. 

 
2.1 Sediment and erosion control: Sediment and erosion control measures must be in place and shall 

be upgraded and maintained, such that release of sediment is avoided at the location of the 
authorized work, undertaking, or activity. 
2.1.1 Effective erosion and sediment control measures shall be in place prior to, during, and 

after construction activities and shall remain in place until revegetation or other mitigation 
measures are sufficient to control erosion. 

2.1.2 Erosion and sediment control measures and structures shall be inspected and maintained 
on a daily basis during the course of construction and temporary measures removed once 
the sites are stabilized. 

2.1.3 All fill material to be used in construction shall be clean and free of fine materials and 
debris prior to placement. 

2.1.4 Stockpiled materials shall be stored in a manner that prevents its entry into nearby 
waterbodies.  

2.1.5 Clearing of riparian vegetation shall only occur on the twelve (12) distinct repair sections 
and Amended June XX, 2026 where removal is necessary, pruning or topping vegetation is 
recommended rather than grubbing or uprooting. 

2.1.6 Construction activities shall be scheduled to avoid windy, rainy, and high wave action 
periods that may increase erosion and sedimentation. 

mailto:DFO.OP10DayNotification-Notification10JourOP.MPO@dfo-mpo.gc.ca
mailto:DFO.OP10DayNotification-Notification10JourOP.MPO@dfo-mpo.gc.ca
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2.1.7 In-water works shall be conducted in an isolated area using turbidity curtains, deployed by 
sweeping the bottom of the curtain along the slope of the dyke to disperse fishes and 
isolate the area, when work is occurring on the south (downstream) side of the dyke. 
2.1.7.1 Should sedimentation be visible outside of the isolated area, work shall cease until 

the area is properly isolated. 
2.1.8 An environmental professional shall monitor the work area on the north (upstream) side of 

the dyke to observe signs of sedimentation during all phases of the work, undertaking or 
activity by taking measurements of turbidity and temporarily halting construction if levels 
exceed 8 NTUs (Nephelometric Turbidity Unit) above background levels.  

 
2.2 List of measures and standards to avoid and mitigate impacts to fish and fish habitat including 

impacts to aquatic species at risk, their critical habitat and/or the residences of their individuals: 
2.2.1 No in-water works shall occur during the restricted activity timing window of March 15 to 

July 15 of any given year, unless otherwise approved in writing by DFO. 
2.2.2 Riparian and in-water features of the dyke outside of the twelve (12) distinct repair 

sections shall be avoided and left untouched. Amended June XX, 2026  
2.2.3 Machinery shall be washed, refuelled, and serviced in such a way as to prevent any 

deleterious substances from entering the water. 
2.2.4 A spill response plan shall be prepared, available on site, and adhered to throughout 

construction to avoid the spill of deleterious substances. 
2.2.5 A qualified environmental professional shall be on site at the onset of in-water work 

activities and shall remain on site for the duration of the authorized works, undertakings 
and activities, and shall keep a record of the days and times they are onsite. 

2.2.6 Aquatic invasive species are introduced and spread through transporting water, sands, and 
sediments and using contaminated construction equipment. To prevent the spread of 
aquatic invasive species during construction in aquatic environments: 
2.2.6.1 All machinery shall arrive on site in a clean condition and be maintained free of 

fluid leaks, invasive species, and noxious weeds. 
2.2.6.2 Clean, drain, and dry any equipment previously used in water prior to work. 
2.2.6.3 Never move organisms or water from one body of water to another. 

2.2.7 Prior to any rock placement in water on the north (upstream) side of the dyke, noise shall 
be made with the construction equipment along the dyke slope and river bed to scare fish 
from the work area. 

2.2.8 Prior to any in-water works and/or dewatering activities, a fish rescue shall be conducted 
by a qualified fisheries professional qualified to identify aquatic species at risk (SAR). The 
qualified fisheries professional shall be on site at the onset of in-water work activities and 
for the duration of all fish rescue activities. 
2.2.8.1 All fish rescue activities shall occur at air temperatures above 0°Celsius. 
2.2.8.2 All non-invasive fishes shall be released unharmed into the Detroit River outside 

the isolated area, but near the capture location. 
2.2.8.3 Baited minnow traps shall be deployed adjacent to the bottom of each dyke bank 

slope in groups of three (3) or four (4) every 10m inside the isolated area. Traps 
shall be set a minimum of 48 hours prior to construction and checked daily. 

2.2.8.4 All large-bodied fishes trapped in isolated areas on the south (downstream) side of 
the dyke shall be rescued using appropriate methods. 

2.2.9 The following measures shall be implemented to minimize the impact of the activity SAR. 
Individuals of the SAR species shall be handled only in the circumstances authorized and 
with the least amount of harm. 
2.2.9.1 During processing, fishes must be held in multiple buckets/tubs to reduce 

overcrowding. 
2.2.9.1.1 Buckets/tubs shall be aerated to oxygen levels equivalent to or higher 

than that of the capture area. 
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2.2.9.1.2 Water in the buckets/tubs shall be replaced every 10 minutes to 
ensure temperature is similar to that of the capture area.  

2.2.9.1.3 Buckets/tubs shall be covered to reduce stress and placed in full 
shade. 

2.2.9.2 SAR species shall be sorted from non-SAR species, and processed before all other 
species. 

2.2.9.3 All captures of Channel Darter, Pugnose Minnow, any other SAR and/or any similar 
species to SAR, shall be recorded, digitally vouchered following the protocol 
outlined in Mandrak et al. (2022), and the individuals released unharmed to the 
watercourse. Photo vouchers shall be taken while SAR are fully submersed in a net 
or viewing box. The applicant shall retain vouchers unless/until requested by DFO; 
if desired, vouchers may be disposed of after one (1) year from the time of 
collection. 

 
2.3 Contingency measures: DFO shall be notified immediately and contingency measures shall be put in 

place by the Proponent if monitoring required in section 3 below indicates that the measures and 
standards to avoid and mitigate impacts to fish and fish habitat including impacts to aquatic species 
at risk, their critical habitat, and/or the residences of their individuals are not successful. In the 
event of failed measures and standards to avoid and mitigate impacts to fish and fish habitat, the 
Proponent shall develop and implement contingency measures in consultation with, and to the 
satisfaction of, DFO to correct the situation and minimize the impact. Monitoring and regular 
reporting of the corrective actions taken shall be provided to DFO until the contingency measures 
are successful. 
 

2.4 Dates by which these measures and standards shall be implemented: Measures and standards to 
avoid and mitigate impacts to fish and fish habitat including impacts to aquatic species at risk, their 
critical habitat and/or the residences of their individuals shall be implemented prior to the initiation 
of works, undertakings or activities. 

 
3 Conditions that relate to monitoring and reporting of measures and standards to avoid and mitigate 

impacts to fish and fish habitat, including impacts to aquatic species at risk, their critical habitat 
and/or the residences of their individuals. 

 
3.1 Monitoring of avoidance and mitigation measures: The Proponent shall monitor the 

implementation of avoidance and mitigation measures referred to in section 2 of this authorization 
and report to DFO, by February 27, 2026 for phase 1, and by February 27, 2028 for phase 2 April 
15, 2027 Amended June XX, 2026, and indicate whether the measures and standards to avoid and mitigate 
impacts to fish and fish habitat including impacts to aquatic species at risk, their critical habitat 
and/or the residences of their individuals were conducted according to the conditions of this 
authorization. This shall be done, by:  
3.1.1 Demonstration of effective implementation and functioning: Providing dated photographs 

and inspection reports to demonstrate effective implementation and functioning of 
mitigation measures and standards described above to limit the impacts to fish and fish 
habitat including impacts to aquatic species at risk, their critical habitat and/or the 
residences of their individuals to what is covered by this authorization. 

3.1.2 Contingency measures: Providing details of any contingency measures that were followed, 
to prevent impacts greater than those covered by this authorization in the event that 
mitigation measures did not function as described. 

3.1.3 As-built survey: An as-built survey shall be undertaken to show the project has been 
constructed as proposed. A copy of the as-built survey shall be provided to DFO as part of 
the final construction monitoring report. 

 

https://publications.gc.ca/collections/collection_2022/mpo-dfo/Fs97-4-3235-eng.pdf
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3.2 Other monitoring and reporting conditions: 
3.2.1 The death of any individual(s) of Channel Darter, Pugnose Minnow, and/or any other SAR 

resulting from activities authorized herein shall be reported to DFO (Colby.Nolan@dfo-
mpo.gc.ca) on the day of the occurrence along with digital (photo) vouchers. Additional 
measures to avoid and mitigate harm and impacts to aquatic species at risk shall be 
developed and submitted to DFO (if requested) for approval prior to works recommencing. 

3.2.2 Using the spreadsheet provided, a data summary identifying all species (both SAR and non-
SAR) caught on site (including number caught, date of capture, etc.) shall be sent to DFO 
(Colby.Nolan@dfo-mpo.gc.ca) by February 27, 2026 for phase 1, and by February 27, 2028 
for phase 2 April 15, 2027 Amended June XX, 2026. 

 
4 Conditions that relate to the offsetting plan  
  

4.1 Performance Bond: DFO may draw upon funds available to DFO as the beneficiary of the 
performance bond and any amendments provided to DFO as part of the application for this 
authorization (performance bond number 902028976) in the amount of $139,000 to cover the 
costs of implementing and maintaining the offsetting measures required to be implemented under 
this authorization, including the associated monitoring measures included in section 5 of this 
authorization, in instances where the Proponent fails to implement these required measures. 
 

4.2 Scale and description of offsetting measures: The offsetting measures shall be carried out in 
accordance with the measures set out in the Proponent's offsetting plan, provided by Essex Region 
Conservation Authority, titled “Offset Plan for Fisheries Act Section 35(2)(b) Authorization DFO File 
No. 22-HCAA-03017”, dated February 6, 2025 or any subsequent versions of these plans, as 
approved by DFO in writing. This includes the updated offset plan components in the document 
titled “Canard Marsh Restoration Plan DFO File No. 22-HCAA-03017”, dated May 19, 2026 Amended 

June XX, 2026. A summary of the offsetting measures include but are not limited to: 
4.2.1 Install a minimum of twelve (12) rock clusters on the south (downstream) side of the dyke 

consisting of three (3) to six (6) boulders within ten (10) meters of the toe of the dyke 
slope. 

4.2.2 Install three (3) rock veins on the north (upstream) side of the dyke consisting if several 
armourstone or large boulders extending the width of the dyke by approximately six (6) 
meters. 

4.2.3 Install three (3) rocky beaches along the slope of the north (upstream) side of the dyke 
adjacent to each rock vein consisting of approximately twenty-five (25) tonnes for each of 
sand, gravel, and cobble substrates evenly mixed and distributed over an approximately 
30m long by 3m wide area (or any 90m2 or more shape) at depths of one (1) to six (6) 
meters.  
4.2.3.1 Substrates shall range from 0.25-200mm. 

4.2.4 Install a minimum of twenty (20) root wads anchored to the toe of the south (downstream) 
side of the dyke slope with at least one (1) root wad in each of the twelve (12) dyke repair 
sections Woody debris (root wads, logs, branches, etc.) shall be present along the south 
(downstream) side of the dyke for a minimum of 800 linear meters Amended June XX, 2026.  

4.2.5 Plant a minimum of 172 native balled and burlapped trees and 258 native potted shrubs. 
Amended June XX, 2026 four hundred (400) live stakes (Willow spp., Dogwood spp., or Elderberry 
spp.) with approximately two hundred (200) on each side of the dyke and relative 
proportional amounts of live staking over each of the twelve (12) dyke repair sections. 
4.2.5.1 A minimum of three (3) different native tree and shrub species each shall be 

incorporated in the plantings. Amended June XX, 2026 
4.2.6 Plant a minimum of four hundred (400) live bundles, also known as fascines, (Willow spp., 

Dogwood spp., or Elderberry spp.) with approximately two hundred (200) on each side of 

mailto:Colby.Nolan@dfo-mpo.gc.ca
mailto:Colby.Nolan@dfo-mpo.gc.ca
mailto:Colby.Nolan@dfo-mpo.gc.ca
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the dyke and relative proportional amounts of live bundles over each of the twelve (12) 
dyke repair sections. Amended June XX, 2026 

 
4.3 Offsetting criteria to assess the implementation and effectiveness of the offsetting plan: All 

offsetting measures shall be completed and functioning according to the criteria set out in the 
Proponent’s offsetting plan referenced in condition 4.2; 
4.3.1 All offset features in conditions 4.2.1, 4.2.2, and 4.2.3, 4.2.4, and 4.2.5 shall be constructed 

prior to December 15, 2025 as part of phase 1, and shall be available to fishes immediately 
after construction March 14, 2027 Amended June XX, 2026. 

4.3.2 All offset features in conditions 4.2.4, 4.2.5, and 4.2.6 shall be constructed prior to 
December 15, 2025 for all features being installed in the four (4) repair sections as part of 
phase 1, and prior to December 15, 2027 in the eight (8) repair sections as part of phase 2. 
Amended June XX, 2026 

4.3.3 All offset structures and features shall be demonstrated to be stable (as described in the 
offsetting plan) using visual assessments and pre- post construction data until October 1, 
2029. 

4.3.4 A minimum of five (5) different native fish species shall be captured adjacent to offsetting 
features prior to October 1, 2029. 

4.3.5 A minimum of two different life stages of fish shall be captured adjacent to offsetting 
features prior to October 1, 2029. 

4.3.6 A minimum of 80% of plantings from condition 4.2.5 and 4.2.6 Amended June XX, 2026 shall 
survive and be in healthy condition by October 1, 2029. 

 
4.4 Contingency measures: If the results of monitoring as required in section 5 indicate that the 

offsetting measures are not completed by the date specified and/or are not functioning according 
to the above criteria in 4.3, the Proponent shall give written notice to DFO and shall implement the 
contingency measures and associated monitoring measures, as contained within the approved 
offsetting plan (referenced in section 4.2), and as set out in section 5 of this authorization, to 
ensure the implementation of the offsetting measures is completed and/or functioning as required 
by this authorization.  
4.4.1 Scale and description of contingency measures: The Proponent shall conduct necessary 

works, undertaking or activities to ensure the structural stability and ongoing functionality 
of any contingency offsetting habitat to the satisfaction of DFO, should the initial offsetting 
plan not meet the requirements for offsetting associated with this Authorization. 
4.4.1.1 Should the offsetting measures be deemed unstable or deficient following the any 

year of monitoring, adjustments to, or replacements of, the offsetting measures 
shall be implemented by the Proponent within one (1) year to ensure the intended 
functioning of the offsetting measures as required by this authorization. 

4.4.1.2 Should the fish presence, species diversity, and life stage variation not meet the 
conditions in 4.3.4 and 4.3.5 by October 1, 2029, a contingency offsetting plan 
shall be prepared in consultation with DFO by March 15, 2030, and may include 
additional monitoring and creation of fish habitat features. 

4.4.1.3 Should vegetative planting survival not meet the success criteria described in 
condition 4.3.6, supplemental vegetation plantings shall be completed by the 
Proponent within one (1) year to rectify offsetting measures. 

4.4.2 Monitoring measures to ensure offsetting contingency is completed and/or functioning as 
required:  The Proponent shall implement monitoring measures to the satisfaction of DFO 
to ensure the offsetting contingency measures are completed and/or functioning as 
required by this authorization. 

 
4.5 The Proponent shall not carry on any work, undertaking or activity that will adversely impact the 

offsetting measures. 
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4.6 The Proponent shall obtain written permission for the Proponent, DFO, and anyone authorized to 

act on behalf of DFO, to access lands, water sources, or water bodies that are not owned by or 
under the care, control, or administration of the Proponent that must be accessed in order to 
implement the offsetting measures in this section and the monitoring of said measures. 

 
4.7 The Proponent shall provide the written permission to DFO prior to the commencement of the 

Authorized work(s), undertakings(s) or activity(ies) that are likely to result in impacts to fish and fish 
habitat, described herein, and prior to the commencement of the implementation of the 
Proponent’s offsetting plan referred to in condition 4.2 that is to take place on lands or in water 
sources or water bodies not owned by or under the care, control, or administration of the 
Proponent. 

 
 
5 Conditions that relate to monitoring and reporting of implementation of offsetting plan (described in 

section 4): 
 

5.1 Schedule(s) and criteria: The Proponent shall conduct monitoring of the implementation of 
offsetting measures according to the timeline and criteria below: 
5.1.1 List of timeline(s) and monitoring and reporting criteria: 

5.1.1.1 Final as-built design for all constructed habitat features shall be assessed through 
as-built survey to demonstrate each individual offsetting component has been 
constructed in accordance with the offsetting plan, as summarized in 4.2, in 2025 
for phase 1 construction and in 2027 for phase 2 construction and shall be 
reported as part of the year 0 as-built/post-construction monitoring report due on 
or before April 15, 2027 Amended June XX, 2026. 

5.1.1.2 A digital photographic or video record of pre-construction, during construction, 
and post-construction shall be compiled using the same vantage points and 
direction to show that the approved works have been completed and functioning 
in accordance with the offsetting plan in 2025 for phase 1 construction and in 
2027 for phase 2 construction and shall be reported as part of the year 0 as-
built/post-construction monitoring report due on or before April 15, 2027 Amended 

June XX, 2026.  
5.1.1.3 Stability of all in-water offset features (conditions 4.2.1 to 4.2.4) shall be 

monitored by a qualified biologist or engineer via underwater photographic or 
video record in 2026 2027 Amended June XX, 2026, 2028, and 2029. 

5.1.1.4 Fish presence, species diversity, and life stage variation shall be monitored by a 
qualified biologist at the offsetting features in two out of three years from 2027-
2029 2028 or 2029 Amended June XX, 2026. Captured fish shall be identified to the species 
level and tallied.  

5.1.1.5 Vegetative planting survival and health condition shall be monitored by a qualified 
biologist at the offsetting features in two out of three years from 2027-2029 2028 
or 2029 Amended June XX, 2026.  

 
5.2 List of reports to be provided to DFO: The Proponent shall report to DFO on whether the offsetting 

measures were conducted according to the conditions of this authorization by providing the 
following: 
5.2.1 Phase 1, y Year 0 As-Built/Post-Construction Monitoring Report due on or before February 

27, 2026 April 15, 2027 Amended June XX, 2026; 
5.2.2 Phase 1, y Year 1 Post-Construction Monitoring Report due on or before February 27, 2027 

December 1, 2027 Amended June XX, 2026; 
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5.2.3 Phase 2, year 0 As-Built/ Year 2 Post-Construction Monitoring Report due on or before 
February 27, 2028 December 1, 2028 Amended June XX, 2026; 

5.2.4 Phase 1, year 3 Post-Construction and Phase 2, year 1 Year 3 Post-Construction Monitoring 
Report due on or before February 27, 2029; December 1, 2029 Amended June XX, 2026. 

5.2.5 Phase 1, year 4 Post-Construction and Phase 2, year 2 Post-Construction Monitoring Report 
due on or before December 1, 2029; Amended June XX, 2026 

 
5.3 Other monitoring and reporting conditions for offsetting: 

5.3.1 All captures of Channel Darter, Pugnose Minnowand any other SAR shall be recorded, 
digitally vouchered following the protocol outlined in Mandrak et al. (2022), and the 
individuals released unharmed to the watercourse. Photo vouchers shall be taken 
while SAR are fully submersed in a net or viewing box. The applicant shall retain 
vouchers unless/until requested by DFO; if desired, vouchers may be disposed of after 
one (1) year from the time of collection. 

5.3.2 Using the spreadsheet provided, a data summary identifying all species (both SAR and non-
SAR) caught on site (including number caught, date of capture, etc.) shall be sent to DFO 
(Colby.Nolan@dfo-mpo.gc.ca) by December 1, 2029 as part of the offsetting monitoring 
report in condition 5.2.4 and/or 5.2.5 Amended June XX, 2026 reporting on condition 4.3.4 and 
4.3.5.  

 

 
Authorization Limitations and Application Conditions 
 
The Proponent (ERCA) is solely responsible for plans and specifications relating to this authorization and for 
all design, safety and workmanship aspects of all the works associated with this authorization. 
 
The holder of this authorization is hereby authorized under the authority of Paragraphs 34.4(2)(b) and 
35(2)(b) of the Fisheries Act. R.S.C., 1985, c.F-14, to carry on the work(s), undertaking(s) and/or activity(ies) 
that are likely to result in impacts to fish and fish habitat as described herein. 
 
The holder of this authorization is also authorized under the authority of subsections 73(1) and 74 of the 
Species at Risk Act S.C. 2002, c. 29 to carry on the works, undertakings and/or activities that are likely to 
harm, harass, capture, or take individuals of Pugnose Minnow (Opsopoeodus emiliae) and Channel Darter 
(Percina copelandi), listed as threatened and endangered respectively under Schedule 1 of the Species at 
Risk Act, and destroy the critical habitat of Pugnose Minnow as described herein. 
 
This authorization may be revoked or amended to ensure the survival or recovery of the above aquatic 
species at risk. Without limiting the generality of the foregoing, DFO may: 

• suspend any authorized activities to avoid or mitigate additional adverse direct or indirect 
effects to the above aquatic species at risk; 

• amend or revoke this authorization; and 
• direct the Proponent to carry out at the Proponent’s expense any modifications or actions 

deemed necessary by DFO to avoid or mitigate existing impacts or to avoid further adverse 
direct and indirect impacts to the above aquatic species at risk. 

 
This authorization does not purport to release the applicant from any obligation to obtain permission from 
or to comply with the requirements of any other regulatory agencies. 
 
This authorization does not permit the deposit of a deleterious substance in water frequented by fish. 
Subsection 36(3) of the Fisheries Act prohibits the deposit of any deleterious substances into waters 
frequented by fish unless authorized by regulations made by Governor in Council. 

https://publications.gc.ca/collections/collection_2022/mpo-dfo/Fs97-4-3235-eng.pdf
mailto:Colby.Nolan@dfo-mpo.gc.ca
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This authorization does not permit the damage or destruction of residence of individuals of any aquatic 
species listed under the SARA (s. 33 of the SARA).  
 
It is also your Duty to Notify DFO if you have caused, or are about to cause, the unauthorized death of fish 
by means other than fishing and/or the harmful alteration, disruption or destruction of fish habitat. Such 
notifications should be directed to http://www.dfo-mpo.gc.ca/pnw-ppe/CONTACT-eng.html. 
 
The failure to comply with any condition of this authorization constitutes an offence under Paragraph(s) 
40(3)(a) of the Fisheries Act and 97(1)(c) of the Species at Risk Act, and may result in charges being laid 
under said Acts. 
 
A copy of this authorization should be kept on site while the work is in progress and upon request be 
provided to relevant federal or provincial officials. The authorization holder is responsible for ensuring work 
crews are familiar with, and able to adhere to, the conditions. 
 
 
 
 
NOTE: Items highlighted in Yellow will be undertaken by ERCA, at their expense. 

http://www.dfo-mpo.gc.ca/pnw-ppe/CONTACT-eng.html
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